
Extension

( 1 )

2,031,793.00$     

Sales Tax @ 7.750% 157,463.96$        

2,189,256.96$     

Performance Bond 4,977.89$            

California Tire Fee 17.50$                 

  Consortium Fee HGAC Fee HGAC FS12-23 2,000.00$            

2,196,252.35$     

The above proposal price shall be valid until  or extended in writing by South Coast Fire Equipment.

Said apparatus and equipment are to be built by the manfacturer and shipped in accordance with the 

specifications hereto attached, delays due to strikes, war or international conflict, failures to obtain chassis,

materials, inability to obtain labor, supplies or manufacturing facilities, epidemics, acts  of God, or causes 

beyond our control not preventing, delivery would be 45-48 months after receipt of this order and 

acceptance thereof at our office in Corona, California, and deliver to you at 

If the customer so desires to purchase the Product described in the Proposal and the attached specifications, 

prior to the expiration date listed above, the Customer shall sign and return this proposal. The Customer can 

then provide their choice of document for entering into the agreement by providing a Purchase Order, or 

signing a Contract with South Coast Fire Equipment, 3150 Palisades Dr. Corona, CA 82878 as the seller.

Orange, CA.

Total Purchase Price would be reduced to $1,931,606.50

The specifications herein contained shall form a part of the final contract and are subject to changes desired 

by the purchaser, provided such alterations are interlined prior to the acceptance by the company of the order 

to purchase, and provided such alterrations do not matterially affect the cost of the construction of the 

apparaus

APPARATUS COST WITH TAX

17.50$                  

2,189,256.96$      

2,196,252.35$      

637 W. Struck Ave.

One

.  The buyer must make the payment 

within 15 days to obtain the full discount. Payments not received with in the 15 days are subject to an 

adjustment to the Total Purchase Price for the prepayment.

2,031,793.00$      

Enforcer Urban Search & Rescue unit as per 

the enclosed proposal for delivery sum

157,463.96$         

4,977.89$             

TOTAL PURCHASE PRICE

2,000.00$             

12/15/25

Payment Terms - Payment is due of the Total Purchase Price at time of delivery. Changes to the specifications 

since the time of order can added to the Total Purchase Price or invoiced on a separate invoice. The final 

sales tax amount will be determined at time of delivery based on the tax rate at that time. An increase or 

decrease in cost will be reflected on the final invoice. 

If the customer would desire to pay for the apparatus within 15 days of the purchase order being accepted the

PROPOSAL FOR FURNISHING FIRE APPARATUS

for final acceptance by South Coast Fire Equipment, Inc., at its corporate office in Corona, California,

Each

September 15, 2025

CITY of ORANGE FIRE DEPARTMENT

The undersigned is prepared to provide for you, our customer, upon an order being placed by you,

the apparatus and equipment herein named and for the following prices:

Oarnage, CA, 92867



The proposal for fire apparatus conforms with all Federal Department of Transportation (DOT) rules and 

regulations in effect at the time of bid, and with all National Fire Protection Association (NFPA) guidelines

 for Automotive Fire Apparatus as published at time of bid, except as modified by customer specifications

 Any increased costs incurred by the first party because of future changes in or additoinas to said DOT or 

 NFPA standards will be passed along to the customer as an addition to the price set forth above. Unless 

accepted within 30 days from the specified date, the right is reserved to withdraw this  proposition.

Respectfully Submitted,

South Coast Fire Equipment, Inc.

Sales Representative Signature:____________________________________

Title:_______________  Date:____________________

Cancellation/Termination.  In the event this Agreement is cancelled or terminated by a party before 

completion, South Coast Fire Equipment (SCFE) may charge a cancellation fee.  The following charge 

schedule based on costs incurred may be applied: (a) 10% of the Purchase Price after order is accepted and 

entered by Manufacturer; (b) 20% of the Purchase Price after completion of approval drawings, and; (c) 30% of 

the Purchase Price upon any material requisition. The cancellation fee will increase accordingly as costs are 

incurred as the order progresses through engineering and into manufacturing. SCFE endeavors to mitigate any 

such costs through the sale of such Product to another purchaser; however Customer shall remain liable for 

the difference between the Purchase Price and, if applicable, the sale price obtained by SCFE upon sale of the 

Product to another purchaser, plus any costs incurred by SCFE to conduct any such sale. 

Due to global supply chain constraints, any delivery date contained herein is a good faith estimate as of the 

date of this order/contract, and merely an approximation based on current information. Delivery updates will be 

made available, and a final firm delivery date will be provided as soon as possible. 

Persistent Inflationary Environment: If the Producer Price Index of Components for Manufacturing 

(www.bls.gov Series ID: WPUID6112) ("PPI") has increased at a compounded annual growth rate of 5.0% or 

more between the month Pierce accepts the order (Order Month") and a month 14 months prior to the then 

predicted Ready For Pickup date ("Evalution Month"), then pricing may be updated in an amount equal to the 

increase in PPI over 5.0% for each year or fractional year between the Order Month and the Evaluation Month.

I, ___________________ authorized representative of 

________________________ agrees to purchase the 

proposed product(s) and agree to the terms and conditions of 

this proposal and the specifications hereto attached.     

The Seller will document any such updated price for the customer's approval before proceeding and 

provide an option to cancel the order without charge if the updated price is not accepted.

Tim Olley

Force Majeure - South Coast Fire Equipment shall not be responsible nor deemed to be in default on 

accountof delays in performance due to causes which are beyond the seller's and manufacturer's control and 

make the seller's performance impracticable, including but not limited to wars, insurrections, strikes, riots, fires, 

storms, floods, other acts of nature, explosions, earthquakes, accidents, any act of government, delays in 

transportation, inability to obtain necessary labor supplies or manufacturing facilities, allocation regulations or 

orders affecting materials, equipment, facilities or completed products, failure to obtain any required license or 

certificates, acts of God or the public enemy or terrorisim, failure of transportation, epidemics, quarantine 

restrictions, failure of vendors (due to causes similiar to those within the scope of the clause) to perform their 

contracts or labor troubles causing cessation, slowdow, or interruption of work.


