

City of Orange: Summary of Bid Abstracts for:

Annual Sewer Line Replacement/ Maintenance
FY 2018-19

Bid No. 21-22.09; Project No. SP-4157

Date of Bid Opening: 10/28/2021

	1	2
ENGINEER'S ESTIMATE	Calpromax Engineering, Inc.	Zoran Construction Group, Inc.
	Tel. No. (714) 573-4599	Tel. No. (858) 746-4600

NO.	DESCRIPTION OF WORK	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Furnish and Install Bus Shelter, Benches, and Trash Receptacle at the Existing Westbound Chapman Avenue Bus Stop west of The City Drive. Includes Relocation of Existing Bus Sign, Post, and Furniture per Plan	1	LS	\$ 18,100.00	\$18,100.00	\$30,000.00	\$30,000.00	\$22,433.00	\$22,433.00
2	Furnish and Install Bus Shelter, Benches, and Trash Receptacle at the Existing Eastbound Chapman Avenue Bus Stop east of The City Drive.	1	LS	\$ 22,000.00	\$22,000.00	\$25,000.00	\$25,000.00	\$27,324.00	\$27,324.00
3	Furnish and Install Bus Shelter, Benches, and Trash Receptacle at the Existing Bus Stop at Dock 2 Orange Transportation Center.	1	LS	\$ 22,000.00	\$22,000.00	\$23,000.00	\$23,000.00	\$21,851.00	\$21,851.00
4	Furnish and Install Bus Shelter, Benches, and Trash Receptacle at the Existing Westbound Chapman Avenue Bus Stop west of Main Street.	1	LS	\$ 18,100.00	\$18,100.00	\$20,000.00	\$20,000.00	\$24,635.00	\$24,635.00
5	Furnish and Install Bus Shelter, Benches, and Trash Receptacle at the Existing Northbound The City Drive Bus Stop north of Justice Center Way.	1	LS	\$ 18,100.00	\$18,100.00	\$23,000.00	\$23,000.00	\$25,573.00	\$25,573.00
Grand Total					\$98,300.00		\$121,000.00		\$121,816.00